



CITY OF BURLINGTON
ENGINEERING DEPARTMENT

W. Todd Lambert, P.E.
City Engineer

October 10, 2018

ADDENDUM NO. 1

Project: Burlington-Alamance Airport Outfall
Project No. 4394-18

Bid Opening: **2:00 pm October 23, 2018**
Burlington Municipal Building (Engineering Conference Room)
425 South Lexington Avenue
Burlington, NC 27215

General

The following changes, additions, interpretations and corrections are herewith made a part of the referenced project and shall take precedence over previous requirements. Contractors shall familiarize themselves with the content of this addendum, as it is a part of the contract documents. **Bidders shall acknowledge on the Bid Form the receipt of this addendum.**

Item No 1 – Revised Plan

Plan Revision: No revision has been made to the original set of plans.

Item No 2 – Revised Specification

Contract Time: Replace page 95 with the attached sheet.

END OF ADDENDUM #1


Please acknowledge receipt of this Addendum in your Proposal. Failure to do so may constitute grounds for rejection of your bid.



Brandon Holt, P.E.

10/10/2018

Date



CONTRACT TIME AND LIQUIDATED DAMAGES:

The date of availability for this contract is **January 2, 2019 (ANTICIPATED NTP)** except that work in jurisdictional waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is **THREE HUNDRED (300)** consecutive calendar days after and including the date of availability.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Five Hundred Dollars (\$500)** per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER #1 AND LIQUIDATED DAMAGES:

Except for that work required under the Project Special Provisions entitled *Planting, Reforestation* and/or *Permanent Vegetation Establishment*, included elsewhere in this proposal, the Contractor will be required to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time **is the date of availability of the contract.**

The completion date for this intermediate contract time is the date, which is **SIXTY (120)** consecutive calendar days after the date of availability.

The liquidated damages for this intermediate contract time are **Five Hundred Dollars (\$500.00)** per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final inspection will be held in accordance with NCDOT 2018 Standard Specification Article 105-17 and upon acceptance, the City will assume responsibility for the maintenance of all work except *Planting, Reforestation* and/or *Permanent Vegetation Establishment*. The Contractor will be responsible for and shall make corrections of all damages to the completed roadway caused by his planting operations, whether occurring prior to or after placing traffic through the project.