



CITY OF BURLINGTON

ENGINEERING DEPARTMENT

W. Todd Lambert, P.E.
City Engineer

March 18, 2019

ADDENDUM NO. 1

Project: South Church Street Waterline Replacement No. 4332-16

General

The following changes, additions, interpretations and corrections are herewith made a part of the referenced project and shall take precedence over previous requirements. Contractors shall familiarize themselves with the content of this addendum, as it is a part of the contract documents.

ITEM NO. 1 – Pre-Bid Meeting

Document Revision: Advertisement for Bid

The date of the pre-bid meeting has been moved back one week to allow contractors time to obtain bid packages. The pre-bid meeting is scheduled for 10 am on Tuesday, March 26, 2019 at the City Engineer's conference room.

END OF ADDENDUM NO. 1

Please note that the bid opening is still scheduled for 2 pm on April 2, 2019. Please acknowledge receipt of this Addendum in your Proposal. Failure to do so may constitute grounds for rejection of your bid.

David B. Bowman, P.E.