



CITY OF BURLINGTON

ENGINEERING DEPARTMENT

W. Todd Lambert, P.E.
City Engineer

August 18, 2020

ADDENDUM No. 2

CONTRACT 2020-013

GREESON ROAD WATERLINE REPLACEMENT

CITY OF BURLINGTON, NC

By this addendum, the City of Burlington is changing, revising the specifications, plans, or bid information for the contract listed as follows:

Specifications and Proposal

Supplemental General Conditions Page 82

Section 2.

The following corrections shall be made by this addendum:

The anticipated date of availability for this contract is October 12, 2020.

The completion time for this contract is 360 CALENDAR DAYS from the Notice to Proceed.

All Bidders shall acknowledge Addendum 2 on this published day, 8/18/2020 on page 120 with their proposal submission.